
September 8, 2021 

Waterloo Morada Rural County Fire Protection District 
Eric G. Walder, EFO 
Fire Chief 
6925 E. Foppiano Lane 
Stockton, CA 95212 

RE: Fire Station #2 

Please see the attached supplemental information requested regarding our proposal of design‐
build services for Fire Station #2 including additional schedule of values breakdown and 
responses to interview questions.   

Sincerely, 

Blaine Vernon 
Project Manager 
Diede Construction Inc. 



DIVISION 1 – GENERAL REQUIREMENTS 

Design Services 

Civil 

Architectural 

Structural 

Pre‐Engineered Metal Building 

Plumbing 

Mechanical (HVAC) 

Electrical 

General Conditions  

Project Superintendent  

Project Safety  

Temporary Utilities  

Temporary Construction Facilities  

Cleaning & Waste Management 

DIVISION 2 – EXISTING CONDITIONS 

Site Work 

Storm Water Pollution Prevention / Erosion Control 

Surveyor / Construction Staking 

Clear & Grub / Demo AC Paving & Concrete  

Rough Grade & Building Pad 

Aggregate Base & Asphalt Paving 

Pavement Markings & Vehicle Signage 

Underground Utilities 

Domestic Water from Existing Well to Apparatus Bay  

Sanitary Sewer from Apparatus Bay to New Septic 

Tank & Leach Lines 

$125,500.00

$120,000.00

$7,000.00

$8,500.00

$13,200.00

$76,800.00

$59,000.00

$3,200.00

$64,000.00



DIVISION 3 – CONCRETE 

Concrete Reinforcement  

Concrete – Building Foundation 

Concrete – Valley Gutter Between Residence & Apparatus Bay 

Concrete - Finished Floor / Polish & Seal

DIVISION 6 – WOOD & PLASTICS 

Rough Carpentry 

Interior Partition Walls & Ceilings 

DIVISION 7 – THERMAL & MOISTURE PROTECTION 

Insulation (at Interior Partition Walls & Ceilings) 

Joint Sealants 

DIVISION 8 – DOORS & HARDWARE 

Doors, Frames & Hardware 

Steel Sectional Doors 

DIVISION 9 – FINISHES 

Gypsum Board 

Rubber Base 

Fiberglass Reinforced Panels (FRP) 

Painting 

DIVISION 10 – SPECIALTIES 

Restroom Accessories 

Building Signage 

Fire Extinguishers 

$114,500.00

$36,200.00

$6,200.00

$16,000.00

$39,200.00

$22,500.00

$1,100.00

$3,800.00

$27,500.00

$6,700.00



DIVISION 13 – SPECIAL CONSTRUCTION 

Pre‐Engineered Metal Building 

Material – Butler Tier I Classic,

26 GA Butlerib II Roof & Wall Panels,

R19 roof insulation, R13 wall insulation, 

all necessary trim, gutters & downspouts. 

Erection 

Fire Wall Assembly 

DIVISION 15 – MECHANICAL / PLUMBING 

HVAC 

Plumbing 

DIVISION 16 – ELECTRICAL 

CONTRACTOR CONTINGENCY (5%) 

BUILDER’S RISK PROJECT SPECIFIC INSURANCE 

TOTAL 

CLARIFICATIONS 

Excludes irrigation & planting. 

Excludes storm drainage utility piping.  Drain inlet to be provided at finish grade and connected to (E) 
lateral per RFP Exhibit I. 

Excludes concrete driveway per RFP Exhibit I; previously constructed by others. 

Excludes off‐site (within public right of way along Eight Mile Road) improvements of any kind. 

Excludes permits fees of any kind (per RFP). 

Excludes third party special inspection & testing, which will be a condition of the building permit. 

Proposal assumes use of District’s topographical survey data (per RFP). 

$78,800.00

$122,900.00

$30,100.00

$33,400.00

$20,000.00

$143,000.00

$60,000.00

$3,000.00

$1,242,100.00



ALTERNATES 

Provide concrete at vehicle drive aisles per RFP Exhibit I Pavement Option II, add $63,400. 

Provide a fire sprinkler suppression system for the Apparatus Building, add $17,200.  Does not include 
means for fire water service; underground piping or appurtenances.  Please note fire sprinklers are not 
required per preliminary ruling by County. 

Provide wall protection at Apparatus Bay; 4’‐0” tall diamond plate wainscot, add $13,200. 

Construct Apparatus Building via traditional wood framing in lieu of pre‐engineered metal building, 
add $144,000.  This will reduce the overall project duration by approximately four (4) months.    

PRICE ASSURANCE 

Please be assured pricing includes all preliminary programming requirements requested in the RFP.  
Please see attached Exhibit H with acknowledgments.   
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A. Apparatus Bay
● The maximum length, height and width of the apparatus parked in the bay is:  L =

30',    H = 10',    W = 9'

● Apparatus shall have a clear walkway on both the front and back of the vehicle
while parked in the building and the doors of the building closed.
The apparatus will have the ability to load personal and equipment with
the bay doors closed.

● Building height shall consider doors, ventilation, and lighting.

● The vehicle will be able to exit the building in a straight line fashion.

● There is no modification to the Firefighter's residence expected due to
exhaust from the apparatus.  The exhaust for the building will be on the west
side of the building.

● District will install exhaust system after the build.

● The building will not require the filling of SCBA equipment.

● The vehicle will be washed outside the building in the front or rear side of  the
building.

● Any washdown does not need to be collected and treated.

● The utility room will need to be roughed in for electric and plumbing.

● There will be an above ground 500 gallon diesel fuel tank located outside
the building.  It is not  the Contractor's responsibility or part of this project.

B. Apparatus Finishing's

● Sheetrock walls with smooth texture.

● All walls and roof to be insulated.

● 9-110v electrical outlets 1-220v outlet.

● Plumb air from compressor to middle of Apparatus Bay with a drop
down.  Air continues to the shop with drop down.

● Concrete apparatus bay floors to be smooth and polished.

● 4-Panel roll-up doors, one panel on each door with windows.  14ft
by 14ft  motorized doors.

● Sufficient LED light to illuminate the entire apparatus bay.

APPENDIX "H" – Details pertaining to the project and 
specifically the proposed building. 
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C. Laundry Room

● There is no requirement for separate ventilation.

● There is a floor drain required.

● The laundry room will have a utility sink.

● There is no folding table required.

● Sheetrock walls and ceiling with smooth texture.  Include 4' of F.R.P.

● Plumbing for PPE extractor and sink.

● Utility mop sink with hot and cold water spigot.

● Tankless water heater.

● Sufficient LED lighting.

● Floor shall be smooth polished concrete.

● 3-110 volt outlets.

● Adequate power for the water heater.

● The Laundry room shall be climate controlled.

D. Bathroom

● The bathroom must be ADA compliant.

● There is no requirement for a shower.

● The bathroom does not require benches or lockers.

● The bathroom requires one small sink, one toilet and sufficient
LED lighting.

● The bathroom does not require a cabinet for chemical storage.

● There shall be a window in the bathroom.

● Sheetrock walls and ceiling with smooth texture.

● 2-100v wall outlets.

● 1 flooring drain.

● Flooring to be smooth polished concrete.

● The bathroom shall be climate controlled.
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E. Shop
● The shop will require 240 volt, single phase, 50 amp power.

● The shop and truck room shall be plumbed for air lines.  The
District will provide the air compressor.

● The shop does not require an exterior door.

● The shop shall have  a large (8' wide or double man door) for
receiving large items on a dolly or hand truck/pallet jack.

● Shop shall have one window.

● The shop shall have 6 – 110v wall outlets and 1 – 220v outlet.

● 6' x 8' roll up door to the outside.

● Sufficient LED lighting.

● Flooring shall be smooth polished concrete.

● Shop walls shall be open wood stud.

● The shop does not require a hoist or beam for lifting heavy objects.

● The shop shall be climate controlled.

F. Office

● The office shall have capacity for seating three visitors.

● There is no requirement for floor electrical outlets.

● The office shall have one window.

● There are no requirements for a safe or fireproof storage cabinets.

● The office shall be climate controlled.

● Sheetrock walls and ceiling with smooth finish texture.

● 5 – 110v wall outlets

● One outside window

● Front door

● Rear door

● Sufficient LED lighting.
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G. Storage Room

● Sheetrock walls and ceiling.

● Adequate LED lighting.

● 4 – 100v outlets

● Floor shall be concrete smooth polish finish.

● One man door.

● There are no windows required.

● Storage room shall be climate controlled.

H. Building

● The building shall be equipped with speakers for alerting.

● There will need to be wireless access points at a minimum in the
office and shop.

● There is no requirement for a roof mounted antenna.

● Metal man doors.  One wider single on east side with window.
One wider single on west side.

● There is no formal designated area required for vehicle washing.

● The District will supply the outdoor hose drying rack.

● The preferred outdoor color scheme is grey body with red doors
and black trim.

● No other sheds or tables are required.

● Water spigots on all four sides of the building.

● Exterior 110v outlets on all four sides of the building.

● 8 exterior LED lights (2 on each building wall.  One red light
between the apparatus bays).

● 3 exterior speakers (west, north, and south walls).

● Striping for parking as required.
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WATERLOO MORADA FIRE DISTRICT   
6925 E Foppiano Lane 
Stockton, CA 95212 

(209) 931-3107

Our Community… Our Priority 

  Board of Directors 
Clay Titus 

John Baker 
Ralph Luchetti 
Ryan Haggerty 
Ryan Gresham 

Fire Chief 
         Eric Walder 

Questions for Diede:      Name: _________________ 

1. Further breakdown of the GMP cost sheet  – Specifically all major categories

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

2. What costs are wrapped up in your general conditions (Bonding)?

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

3. What’s your extended overhead costs and what would qualify as a claim.

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

Included in response.  Please see previous pages.  

General condition costs are associated with the on-site administration of the project.

The majority of the cost is for a full time project superintendent.  The remaining

cost are allocated for temporary fencing, temporary restrooms, job site office, etc.

Diede does not foresee the need to pursue extended overhead claims.  As your design-

build contractor, Diede would assist the District in mitigating any substantial disruptions

to pursuit of the project whether in the design or construction phase.  

4. Change Order Agreement – Discussion
1.) Design-Builder shall review the District’s Program to ascertain the requirements of the Project and 
shall verify such requirements with District.  Design-Builder shall be responsible for procuring or 
furnishing the design and for the construction of the Work consistent with the District’s Program. 
District’s Program may be modified by Owner during course of the Work.  Design-Builder has provided 
in the GMP for development of the Project.  In the event the District’s Program and/or modification to 
District’s Program may potentially breech the GMP, or the scope of work said GMP is based on, 
Design-Builder will notify the District and make recommendations to provide the functional 
deliverables of the Project within the GMP.

2.) The District may request additions to the scope of work, in excess of the deliverables explicitly 
listed in the RFP and/or inherent to the development of the District's program, which will be 
incorporated into the work via Change Order to the GMP.

3.) Any extraneous terms required by the County via the building permit or other such permits, not 
considered by the RFP or inherent to the District's program, shall be subject to Change Order 
negotiation.



WATERLOO MORADA FIRE DISTRICT   
6925 E Foppiano Lane 
Stockton, CA 95212 

(209) 931-3107

Our Community… Our Priority 

  Board of Directors 
Clay Titus 

John Baker 
Ralph Luchetti 
Ryan Haggerty 
Ryan Gresham 

Fire Chief 
         Eric Walder 

8. 180 day price lock – discussion

6. Doors, Roll Up Doors, Lightening, Plumbing, etc - Cut Sheet or Spec, and cost
Specific items will be selected during design development phase, following project award, 
programming &  schematic design phase.  Materials, fixtures & equipment will be selected based on 
our experience with similar Fire Station facilities with emphasis on "durability, long service life, lowering 
future maintenance/repair costs and reasonable standardization of the Apparatus Bay / Office" per the 
RFP.  All items will be submitted to the District for review prior to incorporation into the work.

7. What do you foresee as the biggest issue with this project?

With regard to the pre-engineered metal building, all parties need to progress through 
programming and schematic design phase expeditiously so that we may finalize the building 
order and secure final pricing to avoid frequent and substantial price increases occurring 
across all markets, but particularly in the steel industry.  Additionally, commencing fabrication 
of the building is imperative to the overall success of the project as the lead times for such 
orders has increased and continues to increase as the result of disruptions to the global 
supply chain of steel as well as labor shortages domestically.    

Diede will honor the GMP for (180) calendar days from date of original submission to the District 

which was August 11th, 2021.
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